STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
°ROPCSALS | SSUED 37
WUMBER OF BI DDERS 5
>ROGRAM ELEMENTS
Bl D RANK

RAS

10/ 04/ 01
08-4221U4

08-RIV-91-17.4/21.6

DI SADVANTAGED BUSI NESS ENTERPRI SE -
17,921, 000

FUND TOTAL
ENG NEERS EST
OHC

BI D TOTAL

HA22

BI D

SUMMARY

I'N RI'VERSI DE COUNTY | N RI VERSI DE
FROM BROCKTON AVENUE UNDERCRCSSI NG

TO ROUTE 60/ 91 SEPARATI ON

PAVEMENT REHABI LI TATI ON AND FI BER

, HB4N
16, 134, 065. 00

Bl DDER | D

14,972, 760. 50

16, 385, 711. 00

16, 388, 728. 00

16, 567, 994. 00

17,849,944.70

15. 0%

AMOUNT UNDER 1, 161, 304. 50

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PAGE 1
10/ 09/ 01
CONTRACT CODE 'A '
145 CONTRACT | TEMS

FEDERAL Al D ACNH P091-(105)E

TOTAL NUMBER OF WORKI NG DAYS

680

PERCENT UNDER EST 7.20

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

F C 1 CONSTRUCTORS | NC

12777 H GH BLUFF DRI VE STE 200

SAN DI EGO CA 92130

E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERSI DE CA 92502- 0087
BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

WEST COAST BRI DGE | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

BANSHEE CONSTRUCTI ON COVPANY
INC

1600 E STEEL ROAD

COLTON CA 92324

FAX

FAX

FAX

FAX

FAX

858 481-6900
00772589
858 793-8611

909 684- 5360
00140069
909 788-2449

909 350-3535
00247770
909 350-9049

707 746-8028
00526319
707 746-0936

909 824-0393
00732806
909 824-8919



08-4221U4
08-RIV-91-1
10/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 09/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ADAMS AND SM TH
OREM UT

ALL AMERI CAN ASPHALT
CORONA  CA

ALL AMERI CAN ASPHALT
CORONA  CA

DI VERSI FI ED LANDSCAPI NG
W NCHESTER CA
HARBER COMPANI ES

SAN BERNARDI NO CA
HI GH LI GHT ELECTRIC
RI VERSI DE CA

| NTER AMERI CAN
CORONA  CA

MARTI NEZ STEEL
MONTCLAIR CA

MODERN ALLOYS
STANTON CA

MODERN ALLOYS
STANTON CA

PENHALL COVPANY
IRVINE CA

JONTI NUED ON NEXT PAGE

STRUCTURAL STEEL AND RELATED ( PARTI AL)

ASPHALT CONCRETE DI KE, PAVI NG AND RELATED ( PARTI AL)
COLD PLANE ASPHALT AND RELATED ( PARTI AL)

PLANTI NG AND RELATED ( PARTI AL)

ASPHALT GRI NDI NG, DEMOLI TI ON AND RELATED ( PARTI AL)
ELECTRI CAL AND RELATED ( PARTI AL)

PI LE DRI VI NG AND RELATED ( PARTI AL)

REBAR AND RELATED ( PARTI AL)

CONCRETE BARRI ERS AND RELATED ( PARTI AL)

METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)

SAW AND SEAL PORTLAND CEMENT CONCRETE AND RELATED ( PARTI AL)



08-4221U4
08-RIV-91-1
10/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245

SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 09/ 01

LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUDHAKAR
RIALTO CA
TECHNO COATI NG
ANAHEI M CA

STRI PI NG, MARKI NG AND RELATED ( PARTI AL)

PAI NTI NG AND RELATED ( PARTI AL)



08-4221U4
08-RIV-91-1
10/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
10/ 09/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ADAMS AND SM TH
OREM UT

COOPER

TUSTIN CA

HARBER COMPANI ES
SAN BERNARDI NO CA
HI GH LI GHT ELECTRIC
RI VERSI DE CA

I AFD

CORONA  CA
LUNDEEN

FONTANA CA

MARTI NEZ STEEL
MONTCLAI R CA
MODERN ALLOYS
STANTON CA
REYCON

SANTA PAULA CA
SUDHAKAR COMPANY
RIALTO CA

ERECT STRUCTURAL STEEL

RAI LI NG

GRI ND PORTLAND CEMENT CONCRETE PAVEMENT AND BRI DGE REMOVAL
ELECTRI CAL

DRI VEN PI LE

PAI NTI NG

REBAR

METAL BEAM GUARD RAI L

MASONRY

STRI PI NG



08-4221U4
08-RIV-91-1
10/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 5

10/ 09/ 01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ADAMS AND SM TH
OREM UT

ALCORN FENCE

SUN VALLEY CA
ALCORN FENCE

SUN VALLEY CA

ALL AMERI CAN ASPHALT
CORONA CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA
HARBER COMPANI ES
SAN BERNARDI NO CA

HI GH LI GHT ELECTRIC
RI VERSI DE CA

I AFD

CORONA CA

MARTI NEZ STEEL
MONTCLAI R CA

MODERN ALLOYS
STANTON CA

MODERN ALLOYS
STANTON CA

JONTI NUED ON NEXT PAGE

STRUCTURAL STEEL ( PORTI ON)

CHAI N LI NK FENCE ( PORTI ON)

ROADSI DE SI GNS AND SI GN STRUCTURES ( PORTI ON)
ASPHALT CONCRETE AND COLD PLANE ( PORTI ON)
LANDSCAPE AND | RRI GATI ON ( PORTI ON)

DEMOLI TI ON AND GRI ND PAVEMENT ( PORTI ON)
ELECTRI CAL ( PORTI ON)

PI LES ( PORTI ON)

REBAR ( PORTI ON)

CONCRETE MEDI AN BARRI ER ( PORTI ON)

METAL BEAM GUARD RAI L (PORTI ON)



08-4221U4 Bl D245

08-RIV-91-1 SUMMARY OF REMAINING BIDDERS PAGE 6
10/ 04/ 01 10/ 09/ 01
LI ST OF SUBCONTRACTORS
3 DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 SUDHAKAR COVPANY STRI PI NG ( PORTI ON)

RIALTO CA

TECH COATI NG PAI NTI NG ( PORTI ON)

ANAHEI M CA

VESTERN WATERPROOFI NG JO NT SEAL AND PAVEMENT (PORTI ON)

ANAHEI M CA

3 DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE GUARD RAI L AND BARRI ER ( PORTI ON)

RI VERSI DE CA

ALL AVERI CAN ASPHALT ASPHALT CONCRETE

CORONA  CA

DI VERS! FI ED LANDSCAPE LANDSCAPE

W NCHESTER  CA

FOUNDATI ON PI LE Pl LI NG

FONTANA CA

FRANKLI N REI NFORCI NG REI NFORCI NG

SANTA FE SPRINGS CA

HI GH LI GHT ELECTRI C ELECTRI CAL

RI VERSI DE CA

SAPPER CONSTRUCTI ON COVPANY CONCRETE PAVEMENT ( PORTI ON)

SPRI NG VALLEY CA
JONTI NUED ON NEXT PAGE



08-4221U4 Bl D245
08-RIV-91-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 04/ 01 10/ 09/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SUDHAKAR COMPANY | NC STRI PI NG
RIALTO CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ADAMS AND SM TH STRUCTURAL STEEL

2ONTI NUED

OREM UT

ALCORN FENCE COVPANY

RI VERSI DE CA

ALL AMERI CAN ASPHALT
CORONA  CA

DI VERSI FI ED LANDSCAPI NG
W NCHESTER CA

HARBER COMPANI ES

SAN BERNARDI NO CA

HI GH LI GHT ELECTRIC

RI VERSI DE CA

I AFD

LONG BEACH CA

KAUFVANN SPECI ALTIES | NC
SAN DI EGO CA

MARTI NEZ STEEL CORPORATI ON
MONTCLAI R CA

ON NEXT PAGE

BARRI ER RAIL, GUARD RAIL AND SI GN STRUCTURES
ASPHALT

LANDSCAPI NG

DEMCLI TI ON

ELECTRI CAL

PI LI NG

PAVI NG

REI NFORCI NG STEEL ( REBAR)



08-4221U4 Bl D245

08-RIV-91-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8

10/ 04/ 01 10/ 09/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 PENHALL COVPANY GRI NDI NG AND JO NT SEALS

ANAHEI M CA
ROBERT LONGWAY M NOR CONCRETE AND STRUCTURES
HACI ENDA HEI GHTS CA
SUDHAKAR COVPANY STRI PI NG
RIALTO CA
TECHNO COATI NG PAI NTI NG

ANAHEI M CA



08-4221U4 Bl D245

08-RIV-91-1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
10/ 04/ 01 10/ 09/ 01

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2, 500. 00* 2,500. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 430 2,500. 00 1, 075, 000. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 75, 000. 00* 75, 000. 00

5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 45, 000. 00* 45, 000. 00

6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 433, 000. 00* 433, 000. 00

7 (S) 120116 TYPE |1 BARRI CADE EA 25 60. 00 1, 500. 00

8 (S) 120120 TYPE 111 BARRI CADE EA 8 180. 00 1, 440. 00

9 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 39, 700 . 60 23, 820. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 350 45. 00 15, 750. 00
11 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 4 1, 700. 00 6, 800. 00
12 (S) 120300 TEMPORARY PAVEMENT MARKER EA 15, 000 2.00 30, 000. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 11, 500. 00 46, 000. 00
14 (S) 021025 FLASHI NG ARROW SI GN EA 1 4,500. 00 4,500. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 21, 500 15. 50 333, 250. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 230 300. 00 69, 000. 00
17 (S) 129150 TEMPORARY TRAFFI C SCREEN M 20, 600 4.00 82, 400. 00
18 150659 REMOVE TERM NAL SECTI ON EA 22 405. 00 8, 910. 00
19 150668 REMOVE FLARED END SECTI ON EA 6 500. 00 3, 000. 00
20 150710 REMOVE TRAFFI C STRI PE M 40, 700 1.25 50, 875. 00
21 150722 REMOVE PAVEMENT MARKER EA 13, 600 .30 4,080. 00
22 150769 REMOVE ASPHALT CONCRETE M2 11, 800 1.30 15, 340. 00
23 150771 REMOVE ASPHALT CONCRETE DI KE M 5, 350 3.00 16, 050. 00
24 150820 REMOVE | NLET EA 1 4,000. 00 4, 000. 00
25 150823 REMOVE DOWNDRAI N M 120 90. 00 10, 800. 00
26 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 3, 280 20. 00 65, 600. 00
27 (S) 151278 SALVAGE DOUBLE METAL BEAM BARRI ER M 3,110 24. 00 74, 640. 00
28 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 120 57. 00 6, 840. 00
29 152303 RESET MARKERS AND DELI NEATORS EA 13 85. 00 1, 105. 00
30 021026 RESET ROADSI DE S| GN ( BARRI ER MOUNTED) EA 3 375. 00 1,125. 00
31 (S) 021027 RESET S| GN STRUCTURE EA 2 5, 000. 00 10, 000. 00
32 (S) 152394 RELOCATE SI GN STRUCTURE EA 3 2,700.00 8, 100. 00
33 152604 MODI FY | NLET EA 26 400. 00 10, 400. 00
34 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 32, 500 .76 24, 700. 00

(45 MM MAXI MUM)
35 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 6, 620 1.00 6, 620. 00

(60 MM MAXI MUM)



08-4221U4 Bl D245

08-RIV-91-1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 10
10/ 04/ 01 10/ 09/ 01
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 (S) 021028 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 6, 740 1.50 10, 110. 00
(90 MM MAXI MUM)
37 (S) 021029 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 6, 470 2.50 16, 175. 00
(150 MM MAXI MUM)
38 153210 REMOVE CONCRETE VB 46 58. 00 2, 668. 00
39 156572 REMOVE RAI LI NG M 12 210. 00 2,520.00
40 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 37, 000. 00* 37, 000. 00
41 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUVMP SUM 35, 000. 00* 35, 000. 00
42 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 4, 000. 00* 4, 000. 00
43 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 27, 000. 00* 27, 000. 00
44 190101 ROADVAY EXCAVATI ON VB 26, 300 16. 50 433, 950. 00
45 190103 ROADVAY EXCAVATI ON ( TYPE V) VB 2,580 13.70 35, 346. 00
(AERI ALLY DEPOCSI TED LEAD)
46 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 29, 000. 00* 29, 000. 00
47 190185 SHOULDER BACKI NG STA 14 925. 00 12, 950. 00
48 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 590 40. 00 23, 600. 00
49 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 2,520 104. 00 262, 080. 00
50 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 260 65. 00 16, 900. 00
51 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 3, 290 20. 00 65, 800. 00
52 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 260 1.00 260. 00
WALL)
53 (S) 200001 HI GHVAY PLANTI NG LS LUMP SUM 58, 000. 00* 58, 000. 00
54 (S) 204031 TRANSPLANT PALM TREE LS LUMP SUM 10, 000. 00* 10, 000. 00
55 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 24, 000. 00* 24, 000. 00
56 (S) 208000 | RRI GAT| ON SYSTEM LS LUMP SUM 16, 000. 00* 16, 000. 00
57 209801 MAI NTENANCE VEHI CLE PULLOUT EA 1 3, 800. 00 3, 800. 00
58 250201 CLASS 2 AGGREGATE SUBBASE VB 7,120 45. 00 320, 400. 00
59 260201 CLASS 2 AGGREGATE BASE VB 220 60. 00 13, 200. 00
60 260210 AGGREGATE BASE ( APPROACH SLAB) VB 39 175. 00 6, 825. 00
61 280000 LEAN CONCRETE BASE VB 5,010 82. 00 410, 820. 00
62 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 110 247.00 27, 170. 00
63 390155 ASPHALT CONCRETE ( TYPE A) TONN 14, 800 44.00 651, 200. 00
64 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 3,270 2.65 8, 665. 50
65 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE Q) M 240 2.65 636. 00
66 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 160 2.65 424. 00
67 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1,150 2.65 3,047.50
68 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 600 2.65 1, 590. 00
69 401000 CONCRETE PAVEMENT VB 8, 790 95. 00 835, 050. 00



08-4221U4 Bl D245

08-RIV-91-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
10/ 04/ 01 10/ 09/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
70 401066 CONCRETE PAVEMENT ( RAMP TERM NI ) VB 510 75.00 38, 250. 00
71 401100 REPLACE CONCRETE PAVENMENT VB 9,180 250. 00 2, 295, 000. 00
72 404092 SEAL PAVEMENT JO NT M 26, 500 5.75 152, 375. 00
73 (S) 420201 GRI ND EXI STI NG CONCRETE M2 83, 500 4.50 375, 750. 00
PAVEVENT
74 048487 FURNI SH PI LI NG ( CLASS 900) (ALT "W) M 1,796 70. 00 125, 720. 00
75 (S) 048488 DRI VE PILE (CLASS 900) (ALT "W) EA 243 700. 00 170, 100. 00
76 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG Vel 85 350. 00 29, 750. 00
77 (F) 510053 STRUCTURAL CONCRETE, BRI DGE Vel 275 1, 100. 00 302, 500. 00
78 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 950 390. 00 370, 500. 00
79 (F) 048489 STRUCTURAL CONCRETE, APPROACH SLAB VB 54 1, 000. 00 54, 000. 00
(TYPE N MODI FI ED)
80 048490 STRUCTURAL CONCRETE, APPROACH SLAB VB 390 550. 00 214, 500. 00
(TYPE R MODI FI ED)
81 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 58 1, 000. 00 58, 000. 00
82 511106 DRI LL AND BOND DOVEL M 90 104. 00 9, 360. 00
83 513553 RETAI NI NG WALL ( MASONRY WALL) M2 230 260. 00 59, 800. 00
84 (S) 519117 JONT SEAL (MR 30 MV M 100 110. 00 11, 000. 00
85 (SF)519120 JONT SEAL (MR 15 MV M 100 83. 00 8, 300. 00
86 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 36, 400 1.10 40, 040. 00
87 (S) 520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 90, 900 1.00 90, 900. 00
88 (F) 550203 FURNI SH STRUCTURAL STEEL (BRI DGE) KG 79, 100 2.80 221, 480. 00
89 ( SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 79, 100 2.40 189, 840. 00
90 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 14 1, 400. 00 19, 600. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
91 568007 I NSTALL SI GN OVERLAY EA 2 1, 000. 00 2, 000. 00
92 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 113, 350. 00* 113, 350. 00
93 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT M2 1, 040 680. 00 707, 200. 00
94 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 68, 000. 00* 68, 000. 00
95 650067 300 MM REI NFORCED CONCRETE PI PE M 2 250. 00 500. 00
96 650069 450 MM REI NFORCED CONCRETE Pl PE M 30 360. 00 10, 800. 00
97 650075 600 MV REI NFORCED CONCRETE Pl PE M 520 250. 00 130, 000. 00
98 664090 450 MM BI TUM NOUS COATED CORRUGATED M 12 460. 00 5, 520. 00
STEEL PIPE (2.01 MV THI CK)
99 664093 525 MM Bl TUM NOUS COATED CORRUGATED M 14 365. 00 5,110. 00
STEEL PIPE (2.01 MV THI CK)
100 664096 600 MMV BI TUM NOUS COATED CORRUGATED M 2 510. 00 1, 020. 00

STEEL PIPE (2.01 MM THI CK)



08-4221U4 Bl D245

08-RIV-91-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
10/ 04/ 01 10/ 09/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

101 665833 450 MM BI TUM NOUS COATED SLOTTED M 1, 990 112. 00 222, 880. 00
CORRUGATED STEEL Pl PE (2.01 MM THI CK)

102 021031 525 MM Bl TUM NOUS COATED SLOTTED M 230 150. 00 34, 500. 00
CORRUGATED STEEL PI PE (2.01 MM THI CK)

103 665838 600 MM BI TUM NOUS COATED SLOTTED M 300 170. 00 51, 000. 00
CORRUGATED STEEL PIPE (2.01 MM THI CK)

104 690159 300 MM CORRUGATED STEEL Pl PE DOAKNDRAI N M 120 180. 00 21, 600. 00
(1.63 MM THI CK)

105 703271 450 MM CORRUGATED STEEL PI PE RI SER M 12 1, 220. 00 14, 640. 00
(2.01 MM THI CK)

106 705054 300 MM Bl TUM NOUS COATED STEEL EA 5 300. 00 1, 500. 00
FLARED END SECTI ON

107 721009 ROCK SLOPE PROTECTI ON VB 5 44.00 220. 00
(FACI NG, METHOD B)

108 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 7, 600 1.00 7, 600. 00

109 ( SF) 750501 M SCELLANEQUS METAL (BRI DGE) KG 840 1.00 840. 00

110 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 670 63. 00 105, 210. 00

111 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 488 150. 00 73, 200. 00

112 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 15 65. 00 975. 00

113 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 9 2, 600. 00 23, 400. 00

114 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 7 500. 00 3, 500. 00

115 839701 CONCRETE BARRI ER ( TYPE 60) M 610 92. 00 56, 120. 00

116 839710 CONCRETE BARRI ER ( TYPE 60S) M 890 85. 00 75, 650. 00

117 839712 CONCRETE BARRI ER ( TYPE 60SC) M 2,910 106. 00 308, 460. 00

118 839713 CONCRETE BARRI ER ( TYPE 60SE) M 200 412.00 82, 400. 00

119 (F) 048491 CONCRETE BARRI ER ( TYPE 60SAR) M 107 130. 00 13, 910. 00

120 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 140 30. 00 4,200. 00

121 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 25, 000 .85 21, 250. 00
( SPRAYABLE)

122 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 19, 800 .45 8, 910. 00

123 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 5, 460 1.10 6, 006. 00

124 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,070 2.75 5, 692. 50

125 (S) 850122 PAVEMENT MARKER EA 700 15. 00 10, 500. 00
( RETROREFLECTI VE- RECESSED)

126 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 56, 000. 00* 56, 000. 00

127 (S) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) LS LUMP SUM 42, 000. 00* 42, 000. 00

128 (S) 021032 MODI FY VEHI CLE DETECTI ON SYSTEM LS LUMP SUM 24, 000. 00* 24, 000. 00

( LOCATI ON 1)



08-4221U4 Bl D245

08-RIV-91-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
10/ 04/ 01 10/ 09/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

129 (S) 021033 MODI FY VEHI CLE DETECTI ON SYSTEM LS LUMP SUM 33, 000. 00* 33, 000. 00
( LOCATI ON 2)

130 (S) 021034 MODI FY TRAFFI C OPERATI ON SYSTEM CABI NET LS LUMP SUM 15, 000. 00* 15, 000. 00
ASSEMBLY

131 (S) 021035 CLOSED Cl RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
( LOCATI ON 1)

132 (S) 021036 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 27, 000. 00* 27, 000. 00
( LOCATI ON 2)

133 (S) 021037 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00
(LOCATI ON 3)

134 (S) 021038 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 31, 000. 00* 31, 000. 00
( LOCATI ON 4)

135 (S) 021040 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
(LOCAI TON 1)

136 (S) 021041 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 16, 000. 00* 16, 000. 00
( LOCATI ON 2)

137 (S) 021042 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 28, 000. 00* 28, 000. 00
(LOCATI ON 3)

138 (S) 021043 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
( LOCATI ON 4)

139 (S) 021044 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
( LOCATI ON 5)

140 (S) 021045 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 34, 000. 00* 34, 000. 00
( LCOATI ON 6)

141 (S) 021046 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 21, 000. 00* 21, 000. 00
( LOCATI ON 7)

142 (S) 021050 MODI FY COMMUNI CATI ON HUB ASSEMBLY LS LUMP SUM 40, 000. 00* 40, 000. 00

143 (S) 021051 MODI FY TRANSPORTATI ON MANAGENENT LS LUMP SUM 28, 000. 00* 28, 000. 00
CENTER

144 (S) 869075 SYSTEM TESTI NG AND DOCUVENTATI ON LS LUMP SUM 40, 000. 00* 40, 000. 00

145 999990 MOBI LI ZATI ON LS LUMP SUM 1, 390, 000. 00* 1, 390, 000. 00

TOTAL 14,972, 760. 50



TEM
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08-4221U4

08-RIV-91-1 SUMMARY OF REMAINING BIDDE
10/ 04/ 01
------------------------------- Ry R L LR PR PP EPEY
SECOND THI RD [ FOURTH
BI D AMOUNT | BI D AMOUNT | BI D
------------------------------- R e e R e e Cr el

25, 000. 00* 25000. 00| 15, 000. 00* 15000. 00| 25, 000. 00*
1, 500. 00 645000. 00| 1, 400. 00 602000. 00| 1, 000. 00
5, 000. 00* 5000. 00| 2, 000. 00* 2000. 00| 5, 000. 00*
100, 000. 00* 100000. 00| 95, 000. 00* 95000. 00| 5, 000. 00*
53, 000. 00* 53000. 00| 50, 000. 00* 50000. 00| 50, 000. 00*
478, 000. 00* 478000. 00| 325, 000. 00* 325000. 00| 400, 000. 00*
55. 00 1375. 00| 68. 00 1700. 00| 100. 00

85. 00 680. 00| 180. 00 1440. 00| 100. 00

.70 27790. 00| 65 25805. 00| 2.00

26. 00 9100. 00| 40. 00 14000. 00| 40. 00

1, 000. 00 4000. 00| 600. 00 2400. 00| 5, 000. 00
2.00 30000. 00| 2.00 30000. 00| 3.00

10, 000. 00 40000. 00| 10, 000. 00 40000. 00| 10, 000. 00
7,500. 00 7500. 00| 2, 500. 00 2500. 00| 3, 000. 00
23.00 494500. 00| 14.00 301000. 00| 30. 00

130. 00 29900. 00| 250. 00 57500. 00| 300. 00

5. 00 103000. 00| 2.00 41200. 00| 7.00

400. 00 8800. 00| 420. 00 9240. 00| 500. 00
700. 00 4200. 00| 150. 00 900. 00| 200. 00
1.30 52910. 00| 1.30 52910. 00| 2.00

.40 5440. 00| .40 5440. 00| 1.00

1.50 17700. 00| 3.00 35400. 00| 1.20

2.50 13375. 00| 11.00 58850. 00| 2.00

850. 00 850. 00| 1, 500. 00 1500. 00| 1, 000. 00

65. 00 7800. 00| 41. 00 4920. 00| 75. 00

19. 00 62320. 00| 21. 00 68880. 00| 20. 00

25. 00 77750. 00| 25. 00 77750. 00| 26. 00

56. 00 6720. 00| 58. 00 6960. 00| 60. 00

50. 00 650. 00| 25. 00 325. 00| 100. 00

280. 00 840. 00| 375. 00 1125. 00| 400. 00

5, 000. 00 10000. 00| 5, 500. 00 11000. 00| 5, 500. 00
2,500. 00 7500. 00| 3,300. 00 9900. 00| 3, 000. 00
900. 00 23400. 00| 1, 750. 00 45500. 00| 500. 00
1.50 48750. 00| .76 24700. 00| 1.00

2.00 13240. 00| .95 6289. 00| 1.20

2.50 16850. 00| 1.45 9773. 00| 2.00

4.00 25880. 00| 2.50 16175. 00| 3.00

75. 00 3450. 00| 115. 00 5290. 00| 200. 00

75. 00 900. 00| 75. 00 900. 00| 75. 00

Bl D245
PACGE 14
10/ 09/ 01
FI FTH
BI D AMOUNT
25, 000. 00* 25000.
4, 400. 00 1892000.
7, 500. 00* 7500.
47, 000. 00* 47000.
50, 000. 00* 50000.
400, 000. 00* 400000.
58. 00 1450.
90. 00 720.
. 63 25011.
26. 00 9100.
1, 980. 00 7920.
2.10 31500.
20, 000. 00 80000.
12, 000. 00 12000.
28.00 602000.
550. 00 126500.
10. 00 206000.
428. 00 9416.
159. 00 954.
1.30 52910.
.31 4216.
1.50 17700.
1.80 9630.
1, 880. 00 1880.
30. 00 3600.
12.00 39360.
25.00 77750.
78. 00 9360.
87.00 1131.
397.00 1191.
5, 825. 00 11650.
2, 860. 00 8580.
1, 580. 00 41080.
1.00 32500.
1.05 6951.
1.60 10784.
1.65 10675.
317.00 14582.
79. 00 948.



08-4221U4

08-RIV-91-1

10/ 04/ 01

1200
1538250
91800.
3075300
145750
292250
100576
291600
34000.
338250
342000

SUMMARY OF
THI RD
| BI D
00| 85, 000. 00*
00| 85, 000. 00*
00| 5, 000. 00*
00| 27, 000. 00*
00| 16. 00
00| 17. 00
00| 4, 000. 00*
00| 7,500. 00
00| 45. 00
00| 95. 00
00| 220. 00
00| 60. 00
00| 90. 00
00| 65, 000. 00*
00| 6, 000. 00*
00| 20, 000. 00*
00| 18, 000. 00*
00| 4, 000. 00
00| 22.00
00| 45. 00
00| 200. 00
00| 105. 00
00| 250. 00
00| 45. 00
00| 2.40
00| 2.40
00| 2.40
00| 2.40
00| 2.40
00| 145. 00
00| 140. 00
00| 320. 00
00| 26.00
00| 4.30
00| 56. 00
00| 1, 280. 00
00| 600. 00
00| 850. 00
00| 325. 00

REMA

1440.
1274550.
71400
2937600.
689000.
359050.
100576
311040.
51000.
233750.
308750.

450

NI NG BI DDERS

1800.
1758000.
153000.
2937600.
132500.
417500.
107760.
315900.
25500.
165000.
427500.

Bl D245
PAGE 15
10/ 09/ 01
FI FTH
BI D AMOUNT
36, 000. 00* 36000
36, 000. 00* 36000
3, 700. 00* 3700
25, 000. 00* 25000
25.00 657500
15.50 39990
7, 750. 00* 7750
2, 840. 00 39760
370. 00 218300
35.00 88200
62. 00 16120
43. 00 141470
98. 00 25480
61, 000. 00* 61000
5, 300. 00* 5300
23, 000. 00~ 23000
16, 600. 00* 16600
8, 100. 00 8100
45. 00 320400
37.00 8140
250. 00 9750
122.00 611220
312. 00 34320
46. 00 680800
4.35 14224
4.35 1044
4.35 696
4.35 5002.
4.35 2610.
192. 00 1687680.
307. 00 156570.
320. 00 2937600.
7.30 193450
4.60 384100
74.00 132904.
735. 00 178605
450. 00 38250.
800. 00 220000.
400. 00 380000



08- 4221U4 Bl D245
08-RIV-91-1 SUMMARY OF REMAINING BIDDERS PAGE 16
10/ 04/ 01 10/ 09/ 01
------------------------------- e e D LR
SECOND THI RD [ FOURTH | FI FTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- R e R R
1, 190. 00 64260. 00| 1, 200. 00 64800. 00| 800. 00 43200. 00| 980. 00 52920. 00
800. 00 312000. 00| 600. 00 234000. 00| 800. 00 312000. 00| 880. 00 343200. 00
1, 600. 00 92800. 00| 900. 00 52200. 00| 400. 00 23200. 00| 2,375.00 137750. 00
66. 00 5940. 00| 60. 00 5400. 00| 40. 00 3600. 00| 63. 00 5670. 00
250. 00 57500. 00| 275. 00 63250. 00| 60. 00 13800. 00| 228. 00 52440. 00
70. 00 7000. 00| 80. 00 8000. 00| 100. 00 10000. 00| 111.00 11100. 00
65. 00 6500. 00| 75. 00 7500. 00| 100. 00 10000. 00| 84. 00 8400. 00
1. 60 58240. 00| 1.20 43680. 00| 1.50 54600. 00| 1.15 41860. 00
1.40 127260. 00| 1.25 113625. 00| 1.40 127260. 00| 1.05 95445. 00
3.00 237300. 00| 3.25 257075. 00| 3.00 237300. 00| 3.00 237300. 00
2.00 158200. 00| 1.70 134470. 00| 1.00 79100. 00| 2.00 158200. 00
1, 225. 00 17150. 00| 1, 000. 00 14000. 00| 1, 500. 00 21000. 00| 1,431.00 20034. 00
1, 000. 00 2000. 00| 1, 000. 00 2000. 00| 1, 200. 00 2400. 00| 1, 166. 00 2332.00
10, 000. 00* 10000. 00| 100, 000. 00* 100000. 00| 75, 000. 00* 75000. 00| 120, 000. 00* 120000. 00
415. 00 431600. 00| 500. 00 520000. 00| 300. 00 312000. 00| 728.00 757120. 00
10, 000. 00* 10000. 00| 70, 000. 00* 70000. 00| 50, 000. 00* 50000. 00| 72, 000. 00* 72000. 00
1, 000. 00 2000. 00| 710. 00 1420. 00| 500. 00 1000. 00| 450. 00 900. 00
425. 00 12750. 00| 188. 00 5640. 00| 500. 00 15000. 00| 260. 00 7800. 00
350. 00 182000. 00| 108. 00 56160. 00| 200. 00 104000. 00 130. 00 67600. 00
950. 00 11400. 00| 540. 00 6480. 00| 1, 000. 00 12000. 00| 97. 00 1164. 00
600. 00 8400. 00| 260. 00 3640. 00| 1, 000. 00 14000. 00| 168. 00 2352. 00
2, 000. 00 4000. 00| 675. 00 1350. 00| 1, 000. 00 2000. 00| 112.00 224.00
210. 00 417900. 00| 195. 00 388050. 00| 200. 00 398000. 00| 218. 00 433820. 00
235.00 54050. 00| 200. 00 46000. 00| 200. 00 46000. 00| 198. 00 45540. 00
250. 00 75000. 00| 194. 00 58200. 00| 200. 00 60000. 00| 241.00 72300. 00
160. 00 19200. 00| 140. 00 16800. 00| 200. 00 24000. 00| 84. 00 10080. 00
1, 400. 00 16800. 00| 215. 00 2580. 00| 1, 000. 00 12000. 00| 210. 00 2520. 00
420. 00 2100. 00| 800. 00 4000. 00| 1, 000. 00 5000. 00| 230. 00 1150. 00
200. 00 1000. 00| 400. 00 2000. 00| 1, 000. 00 5000. 00| 290. 00 1450. 00
1.15 8740. 00| 1.30 9880. 00| 8. 00 60800. 00| 1. 60 12160. 00
6. 00 5040. 00| 5. 00 4200. 00| 20. 00 16800. 00| 9.00 7560. 00
60. 00 100200. 00| 62. 00 103540. 00| 150. 00 250500. 00| 66. 00 110220. 00
105. 00 51240. 00| 100. 00 48800. 00| 160. 00 78080. 00| 155. 00 75640. 00
60. 00 900. 00| 64. 00 960. 00| 500. 00 7500. 00| 67. 00 1005. 00
2,500. 00 22500. 00| 2, 700. 00 24300. 00| 500. 00 4500. 00| 2,766.00 24894. 00
450. 00 3150. 00| 500. 00 3500. 00| 2,000. 00 14000. 00| 510. 00 3570. 00
105. 00 64050. 00| 100. 00 61000. 00| 130. 00 79300. 00| 97. 00 59170. 00
110. 00 97900. 00| 94. 00 83660. 00| 125. 00 111250. 00 89. 00 79210. 00
140. 00 407400. 00| 120. 00 349200. 00| 160. 00 465600. 00| 103. 00 299730. 00



18
L19
L20
21
122
123
L24
25
26
L27
128
29
L30
131
132
L33
L34
L35
L36
L37
138
L39
L40
L41
L42
143
L44
L45
ror

08-4221U4
08-RIV-91-1
10/ 04/ 01

15.

60, 000.
20, 000.
10, 000.
20, 000.
12, 000.
25, 000.
20, 000.
20, 000.
25, 000.
25, 000.
15, 000.
20, 000.
15, 000.
15, 000.
30, 000.
15, 000.
30, 000.
20, 000.
30, 000.
1, 400, 000.

00*

100000
37450.
4200.
20000.
7920.
5460
5175
10500.
60000.
20000.
10000.
20000.
12000.
25000.
20000.
20000.
25000.
25000.
15000.
20000.
15000.
15000.
30000.
15000.
30000.
20000.
30000.
1400000

SUMMARY OF
THI RD
| BI D
00| 650. 00
00| 170. 00
00| 33.00
00| .90
00| .50
00| 1.20
00| 3.00
00| 17. 00
00| 60, 000. 00*
00| 42, 000. 00*
00| 26, 000. 00*
00| 34, 000. 00*
00| 15, 000. 00*
00| 41, 000. 00*
00| 29, 000. 00*
00| 36, 000. 00*
00| 32, 000. 00*
00| 30, 000. 00*
00| 17, 000. 00*
00| 28, 000. 00*
00| 11, 000. 00*
00| 25, 000. 00*
00| 35, 000. 00*
00| 21, 000. 00*
00| 42, 000. 00*
00| 30, 000. 00*
00| 42, 000. 00*
00| 1, 375, 000. 00*

16, 385, 711. 00

REMA

130000.
18190.
4620.
22500.
9900.
6552.
6210.
11900.
60000.
42000.
26000.
34000.
15000.
41000.
29000.
36000.
32000.
30000.
17000.
28000.
11000.
25000.
35000.
21000.
42000.
30000.
42000.
1375000.
16, 388, 728. 00

42, 000
32, 000
30, 000
20, 000
26, 000
24,000
22,000
33, 000
23, 000
38, 000
27,000
35, 000
1, 100, 000

00*

NI NG BI DDERS

26000.
24000.
22000.
33000.
23000.
38000.
27000.
35000.
1100000.

16, 567, 994. 00

Bl D245
PAGE 17
10/ 09/ 01
FI FTH
BI D AMOUNT
436. 00 87200
136. 00 14552
31. 80 4452
.90 22500
.48 9504
1.17 6388
2.90 6003
15.90 11130
59, 000. 00* 59000
44, 100. 00* 44100
26, 300. 00* 26300
35, 500. 00* 35500
15, 600. 00* 15600
42, 300. 00* 42300
29, 300. 00* 29300
37, 400. 00~* 37400
33, 100. 00* 33100
31, 600. 00* 31600
17, 600. 00* 17600.
29, 600. 00* 29600.
11, 300. 00* 11300.
26, 700. 00* 26700.
36, 700. 00* 36700.
22, 300. 00* 22300.
43, 700. 00* 43700.
30, 200. 00* 30200.
42, 900. 00* 42900.
300, 000. 00* 300000

17,849,944.70



